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No. VIII – 102 – MF/2013-14/        2456        / ILS    Date: 12/11/2015 

 
NOTICE INVITING TENDER  

 
Sealed tenders in two bid systems are invited for the following work from experienced, reputed and 
capable Original Equipment Manufacturers (OEM) or their authorized dealers / agencies who have 
installed and commissioned the equipments at Institute of Life Sciences, Bhubaneswar and who fulfill 
other eligibility criteria of Tender Document. 
 
Name of Works: “Non-Comprehensive Annual Maintenance Contract (AMC) of 33 KV Substation & 
PLC operated MV Panel” with demand load 1000 KVA with contract period of 36 months.  
  
Bid documents can be downloaded from the ILS website (www.ils.res.in) and submitted with relevant 
documents before the last date. In case of downloaded tender documents, the bidders are required to 
deposit non-refundable fee of tender document amounting to Rs.1000/- for each work in the form of DD 
in favour of Director, Institute of Life Sciences, Bhubaneswar.  

Alternatively, the bid document can collected in person by any authorised representative on payment of 
non- refundable fee of Rs.1000.00 in cash from the Accounts Section of the Institute on any working day 
(except Sat., Sun & Public holidays) from 13.11.2015 to 16.12.2015between 1000 hours to 1700 hours.  

Tender documents will not be sent by post / courier.  

Bids in the prescribed manner shall be received along with requisite Earnest money (EMD) amounting to 
Rs.60, 000.00 (Rupees Thirty Thousand) only in the shape of DD in favour of Director, Institute of Life 
Sciences, Bhubaneswar by 15.00 Hrs. on 16.12.2015 in the office of ILS and Technical Bid will be 
opened at 1530 Hrs. on same day in presence of the intending bidders or their authorized representatives. 
The tender envelope containing quotation shall be super-scribed as “Quotation for Non-Comprehensive 
Annual Maintenance Contract (AMC) of 33 KV Substation & PLC operated MV Panel with 
demand load 1000 KVA” and addressed to the Director, Institute of Life Sciences, Bhubaneswar, 
Odisha, 751023.  Tenders received after due date & time will not be entertained. Institute is not 
responsible for any postal delay. Incomplete or conditional tender is liable for rejection. The authority 
reserves the right to accept / reject any or all the tenders in part or full without assigning reasons thereof.  
 Other details are as under: 

For further information including PQ criteria & bid security etc. and downloading the tender documents 
please visit website www.ils.res.in.  
 
For any clarifications/ further information the bidders may contact A.O / Assistant Engineer (Electrical), 
ILS, Bhubaneswar.  

 
IMPORTANT DATES 

SALE OF TENDER PAPER                      FROM 13.11.2015 TO 16.12.2015 

LAST DATE OF SUBMISSION OF BIDS  16.12.2015 AT 15.00 HRS 

OPENING OF TECHNICAL BIDS   16.12.2015 AT 15.30 HRS 

 
 

Administrative Officer 
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INSTITUTE OF LIFE SCIENCES 
NALCO Square, Bhubaneswar 751023 

 
NOTICE INVITING TENDER NO. ----------- 

 
Scope of work:  “Non – Comprehensive Annual Maintenance Contract (AMC) of 33 KV substation 

& PLC operated MV panels with demand load 1000 KVA” works at Institute of Life 
Sciences (ILS) office complex, Nalco square, Chandrasekharpur, Bhubaneswar with 
contract period of “12 x 3” months.  

 
Tender Document Details 
 

1. INSTRUCTION TO BIDDERS & SCOPE OF WORK  -  SECTION – 1  

2. PREQUALIFYING REQUIREMENTS & CRITERIA - SECTION – 2  

3. CONDITION OF CONTRACT    - SECTION – 3  

4. GENERAL TERMS AND CONDITIONS   - SECTION – 4  

5. BILL OF QUANTITIES      - SECTION – 5  
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SECTION -1 
 

(INSTRUCTION TO BIDDERS & SCOPE OF WORK) 
 

A: Instruction to Bidders 
 

Broad check list of Documents to be submitted along Technical bid is given below. The list is indicative (not -
exhaustive) for guidance only 

 
 
 

Sl. 
No.  

Description of Documents to be submitted along with Technical bid  

1  Brief description of the methodology  
 

2  Earnest money deposit 

3  Original Bid documents duly signed and stamped on all pages by the bidder  

4  Written Power of Attorney on stamp paper in favour of person signing the tender 
documents.  

5  Copies of affidavit for sole Proprietorship/ Partnership deed/ Memorandum and 
article of Association along with the details pertaining to place of registration, 
principal place of business of the firm etc.  

6  Copy of PAN no. allotted  

7  Service tax registration certificate  

8  Letter of submission as per Proforma – 1  

9 Letter of acceptance as per Proforma – 2  

10 List of similar works completed during last 5 years as per Proforma – 4  

11 Declaration by the bidder on non-judicial stamp paper of value of Rs.10/-  duly 
attested by notary/Magistrate as per Proforma – 7 

  
  
The above list has been provided to facilitate the bidders to quickly go through the tender document before 
submission of bid to ensure compliance with regard to submission of documents. However, provisions in tender 
documents will prevail over this list.   
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B: Scope of Works 
 
1.0      Scope of work  

 
Maintenance of 33 KV Substation along with PLC operated MV panel and allied works: 
 

This Maintenance scope (includes both preventive and breakdown maintenance) is indicative only and shall include 
other maintenance activities required for satisfactory operation. Preventive Maintenance shall be routinely carried 
out as per the details provided. 
Breakdown maintenance shall be provided as and when the situation warrants with a failure/fault in the system. The 
breakdown maintenance shall be attended at the highest priority so as to make good the faulted system and putting 
into operation. For breakdown maintenance, the contractor shall coordinate/liaison with Engineering Officer cum 
Officer In-charge and the original equipment manufacturer for replacement of parts and services as necessary. 
Infrastructure, tools and tackles and site support shall be provided by the contractor for such jobs with priority and 
without unnecessary delays. OEM parts and services, if any, required for the completion of breakdown services shall 
be executed by the contractor on his own expenses. During the preventive (routine) maintenance, the contractor shall 
carry out the following as listed for various system components: Though the list contains several individual jobs 
they could be executed in a combined scope as in the servicing or overhauling of the component. 
Repairing of any unit is to be done by the contractor. Manpower, material (consumable & non-consumable), tools 
and tackles etc. required are in the scope of the contractor. If service of Helper or unskilled worker is required for 
above job, it is in the scope of the contractor. All other related electrical jobs are in the scope of contractor.  
 
The scope of works for which bids have been invited will broadly be as per spectrum of services detailed in this 
document (please see Clause-3 of this section).  
  
However, bidders are advised to personally visit the site and assess the actual quantum of work before submission of 
bids.   
  
1.1       Building infrastructure details:   
 

ILS is an Autonomous Institute of the Department of Biotechnology, Govt. of India. The Institute has 
approximately 10162.00 sq. mts. of built up area and constructed on a 5 acre plot (20234.00sq.mts) at 
Chandrasekharpur Bhubaneswar. The complex has two four storied buildings mainly used for laboratories 
& office. One Utility building where electric substation, DG room, HVAC plant are installed.  Most of the 
office & Lab area are centrally air-conditioned   and    others are provided with Split, window, cassette & 
duct-able ACs. Details   of   major electrical/mechanical equipment provided in the building are listed in 
Para 3.0 of Instruction to bidders / the tender documents. Approximately 250 people at a time would 
occupy and work in this complex. The office timings are from Monday to Friday from 0900 hrs. to 1730 
hrs. However, the contractor will ensure their services under the scope of work are available as and when 
required at no extra cost to ILS. Installations will have to be maintained functional at all time for  which 
necessary maintenance works or rectification works should be scheduled accordingly without hindrances to 
the functional aspects of office services and nothing extra shall be paid .  

 
2.0      Contract Period:  
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2.1     The successful bidder will be awarded the work for “12 x 3” months. Contractor shall commence the work 

as per date specified in the Letter of award which will be the effective date of start of 36 months contract 
period. If the Contractor commits default in commencing the work as per issuance of written orders to 
commence the work, ILS shall, without prejudice to any other right or remedy available in law, be at liberty 
to deduct the AMC charges proportionally.  

  
2.2    The successful bidder must familiarize himself fully with the installations and corresponding arrangements in 

the buildings (at no extra cost to ILS) before signing the AMC agreement.  
 
2.3      ILS reserves the right to rescind the contract agreement at any time by giving 15 days- notice if the services 

of the contractor are not found satisfactory or not up to the standards OR at any stage, if it is found that 
bidder has secured the contract through fraudulent means, documents, information based on which the bid 
of the successful bidder has been accepted or non-fulfillment of any other obligation on the part of the 
contractor as per provision of tender/contract. The decision of ILS in respect of above will be final in this 
regard (please see clause 4 of section 3-conditions of contract).    

 
3.0  Spectrum of services:   

Electro Mechanical Equipments for which Maintenance Services are needed are detailed at Clause 3.1 
below. However, this list is only indicative and under each item, any other services which may be relevant 
and necessary shall be provided by the contractor. Bidder would assess the actual quantum of work by 
visiting the site and bid accordingly. The contractor, apart from executing the scope of services detailed 
hereunder shall also arrange required clearances, licenses renewal / sanctions etc. on behalf of ILS 
from various Govt. departments. However, Govt. fee if any shall be borne by ILS.   
 

3.1  Substation Works:   
     
  All the electro mechanical services of the office complex are to be maintained as per the requirement of 
ILS. The requirement will broadly be to keep the equipment in good and efficient working condition at all 
the time, follow the preventive maintenance and periodical overhaul schedule & procedures as listed in the 
manuals / literature of the OEM, ensure safety of the equipment and personnel using it. Brief description of 
the equipment provides is as under: 
 

Sl. No. Name of Equipment/Capacity. Make Qty. 

1. 630Amps. 33 KV VCB Megawin 03 nos. 

2. 1000 KVA Dry Transformer Kirloskar 02 nos. 

3. 
MV Panel including PLC system for auto 
operation of Generators in case of grid 
power failure.  

Super -Elmech & 
Allen Bradley 

Complete 
set 

4. 1600 Amp ACB  C & S 06 nos. 
5. 630  Amp ACB C &S  01nos. 
6. Capacitor Bank 350 KVAR Super -Elmech 02 nos. 

7 MCCB 100 AMP TO 1600 AMP C&S 30 nos. 

8. Earthing  
 

Cupper plate & 
chemical  45nos. 

9 Lightning Arrestors 
  02 

 
 

Note: The items mentioned above (s.no.1 to 9) are just indicative. However, the contractor has to repair / replace 
items which are absolutely required for operation & maintenance of equipments in working condition   under their 
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scope, beyond they may obtained necessary approval from competent authority of ILS before repairing to make 
good to service the equipments.   

 
The details of items are to be repaired / replaced under this scope of work is indicated at Clause 9 below. 

 
 

4.0  The contractor shall attend to any maintenance problems and rectify the defects within the time limit set 
against different classification of rectification work as stipulated below: 

  
a)  Minor/Medium rectification works- within 24 hours of notification to the contractor by ILS such as, but not 
limited to,  

i. Repair / replacement of switches sockets plugs misc. electrical / mechanical faults, misc. 
repair/rectification works including cleaning of contacts, contact points, earthing points & 
filters etc.  

ii. Replacement of eyelets, socket, lugs & gaskets etc. in panels or motors. 
  

b) Major rectification works/capital repair- within 72 hours of notification to the contractor by ILS such as but 
not limited to Transformer and replacement of certain non-stocked spare parts (not locally available in 
BHUBANESWAR etc.) which require the justification for 72 hours work schedule. 

  
However, in case of any doubt in classification of rectification work, contractor can give technical 
justification and ask for extra time for approval of Engineer in charge who will have power to grant such 
extra time/change the classification of rectification work depending upon the correct technical 
justification and a reasonability of time scheduling for such extension/change of classification of a 
particular rectification work.  
  

4.1 
a) In case the contractor fails to rectify the defect(s) after handing over assets installed in ILS in time 

limit mentioned in clause-4.0 ILS reserves the right to get the defect(s) rectified at risk and cost of the 
contractor without further notice and will charge 20% extra on the actual expenditure incurred 
(material, manpower, machinery etc.) from the quarterly bills of the contractor,  

b)  In case of unserviceability / dysfunction of the equipment for a period longer than as stated at 4.0 
above  Penalty as detailed below shall also be imposed on the contractor and the amount will be 
recovered from their respective monthly bills. 

 
Sr. 
No 

Period Penalty Remarks 
 

1 4 to 7 consecutive 
days in a plant 
 

@ 25% of respective monthly 
bill   

2 8 to 15 consecutive 
days in a plant 
 

@ 50% of respective monthly 
bill  
 

3 More than 15 days  
 
 

@100%of respective monthly 
bill 
 

In case the period is repeated 
in the same month, penalty 
will be worked out on pro-
rata basis. 
 

 
If standby machine also remains out of order or under breakdown above penalty shall also be levied.  
 
NOTE:  In exceptional cases, competent authority of ILS may consider to extend the time limit mentioned above. 
The decision of competent authority shall be final and binding on the contractor in respect of category of 
rectification of defects. However, all complaints will be attended promptly and the time limit set for each category is 
the maximum time limit.  

  
5.0   A snag list of the installations covered in the present scope of work shall be prepared jointly by successful 

bidders & ILS so as to complete the defect-rectification work well before the actual contract period is over. 
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However, nothing shall be paid extra for preparation of snag list and preparation of snag list will not be 
considered as date of start. In case contractor is asked in writing to arrange rectification of any defect at the 
time of accepting the work order of AMC, the cost of rectification shall be reimbursed to him on actual 
basis.  

 
Note-1:  Any damage to the installations during the currency of contract will be made good by the 

contractor without extra cost to ILS. Further, contractor would also indemnify ILS for the 
damages caused due to negligence in imparting the services.    

 
Note-2:  Successful bidder shall submit copy of agreements with specialized agencies/associates of 

repute duly approved by ILS including with OEMs agencies at the time of start of work as 
mentioned in above sub-clauses of clause-3.0.  

 
 
6. 0    Responsibility of the contractor at end of the contract period:  
 

a. All equipment taken for maintenance during the contract period shall be handed over back to ILS 
in good working condition.  

b. Any equipment taken outside for repair from ILS Campus shall be handed over in good working 
condition well before the end date of contract  

c. Passes issued by ILS to the contractor’ employees if any shall be handed over to ILS 
representative.  

d. In case any equipment not handed over to ILS in good working condition, then ILS would get 
them  repaired/procured on its own from other sources at the risk & cost of the contractor and the cost 
(along with 20% extra Charge) incurred shall be deducted from any payment due to him/security deposit.  

  
 

6.1  All the employees of the contractor shall be in proper neat & clean uniform (including shoes) and will 
behave courteously, disciplined and professional manner maintaining absolute integrity during their duty / 
service hour in ILS Campus. The employees of the contractor shall display their photo ID cards duly issued 
and signed by the contractor while attending to the complaint in ILS Campus.  
  

6.2    ILS Engineer In-Charge or his nominated officer can carry out any surprise inspection, without any notice 
and deficiencies in service equipment, spares, manpower or any other position of contract pointed out in 
inspection register maintained by contractor or through other means shall be made good by contractor 
failing which risk & cost provisions for deficient service shall be invoked.   

   
7.0   FREQUENCY OF MAINTENANCE  
 The bidder shall carry out the maintenance services at the frequency detailed in maintenance schedule & 

as per guide line of OEM maintenance manual. Agencies have to attend to break- down service as and 
when required. The frequency may be increased depending up on requirement at site. As a whole it is to 
ensure that the equipments are well maintained at all the time. The work will be carried out at suitable 
timings to ensure that ILS office work is not disturbed.  

  
Note-1:  The date of servicing carried out and next due date of servicing in respect of systems shall be 
neatly painted on assets in small fonts for effective monitoring as per direction of Engineer-in-charge.  
 
Note-2: The contractor is required to submit preventive periodical maintenance schedule for approval by 
Engineer-in-charge at the time of starting the work after attending the scheduled/routine maintenance, 
contractor will submit service report (s) of OEMs as and when preventive periodical maintenance of any 
installation becomes due/ is carried out.  
  

 
8.0    OTHER REQUIREMENTS TO BE FULFILLED BY THE BIDDER:  
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8.1 All coordination in respect of legal obligations of ILS for this Contract in terms of any accident/ incident / 

inspection, Govt. department’s viz. Odisha Electricity Board or Other local authority like:  Pollution control 
board, Central Electricity Authority etc. shall be carried out by the contractor. However, contractor will 
provide / furnish such information to Engineer-in-charge as may be required during investigations.  

  
8.2  Bidder should in his technical bid provide detail of the manpower and equipment, bidder proposes to be 

used/ deployed by him/ those to render the Services covered in these Tender documents.  
 
8.3  Bidder has to provide a list of spares which are to be replaced / required on a regular basis for necessary 

action at ILS.  
 
8.4  An undertaking for supply of spares for various assemblies (components) & subassemblies of manufacturer 

obtaining a clearance from various OEMs shall be submitted.     
  
9.0 List of equipment in 33 KV Substation:   
 
 
Sl. 
No. 

Name of 
Equipment. 

Make Qty. Repairable Items Replaceable items.  

   1. 630 Amps. 33 KV 
VCB.   

MEGAWIN.  3 Circuit breaker etc. such as 
any link, Liver, Bus- bar 
contact point, HT Kit, 
illumination lamps & relay 
etc.  
 
 

Coils, master trip 
relay, power pack 
up unit etc.  

   2. 1000 /.415 KVA 
Dry. Type 
Transformer. 

KIRLOSKAR  2 Coil (R,Y & B, phase) 
electrical panel, Bus- bar 
contact point,  
Protection relay. 

 

  3. MV PANEL 
INCLUDING PLC 
SYSTEM 

Super Elmech COMPL
ETE 
SET 

Link, liver, lugs, illumination 
lamps, contactors, CBs etc.  
Protection relay. 

 

4. 1600 Amp. ACB C&S 8 Circuit breaker etc. such as 
any link, Liver, Bus- bar 
contact point 

 

5. 800 Amps. ACB. C&S  1 Circuit breaker etc. such as 
any link, Liver, Bus- bar 
contact point 

 

6. Capacitor Bank 
350 KVAR. 

 02sets Breaker etc. such as any link, 
Liver, Bus- bar contact point 
& capacitor etc.  

 

7. MCCB 100 AMP 
TO 1600 AMPS 

C&S AND  
L&T 

30 Circuit breaker etc. such as 
any link, Liver, Bus- bar 
contact point. 

 

8. Rising Main.     2 set ( 
L & R 
wing ) 

Mounting screws, earthing 
strip etc.  
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9. EARTHING CUPPER 
PLATE & 
CHEMICAL  

45  Nut & bolts, 
earthing wire etc. 

10 Cable    Control cables, lugs, 
eyelet & Nut and 
bolts etc. 

11 Lightning 
Arrestors 
 

 02   

 
Note:  
a. The items mentioned above (sl.no.1 to 11) are just indicative. However, the contractor has to repair / replace items 
which are absolutely required for operation & maintenance of equipments in working condition. Repairing / 
replacing works shall be informed to the authority and same shall be obtained approval prior to commencement of 
work.  
b. The contractor shall bear the cost of repairable / replaceable parts up to a limit of Rs.1000.00 (Rupees One 
thousand) per item only. Beyond this the cost will be borne by ILS.   
 
 

MAINTENANCE  
 

Contractor has to carry out monthly, quarterly & seasonally as per guide line of OEM manual & as per schedule.  

A. Transformers: 
 
Monthly: 
a) Check winding temperatures, check for abnormalities & recording them. 
b) Observe and record Load (amperes) and Voltage. Check against rated figure. 
c) Visual check for overheating if any at terminal connections (Red hots) and observation for any unusual internal 
noise. This check is must in each shift. 
d) Cleaning of bushings, inspect for any cracks or chippings of the Porcelain and checking of tightness of clamps 
and jumpers. 
e) Measurement of IR values of transformer with suitable megger according to the rating of the transformer. 
Recording of the values specifying the temperature at which measurements are taken 
f) Cleaning / dusting out of coils from the compartment.  
g) Checking of temperature alarms by shorting contacts & checking its accuracy.   
Quarterly: 
a) Testing of surge relays, master trip relay etc. trips for correct operation. 
d) Checking of all connections on the transformer for tightness such as bushings, earth connection. 
a) Calibration & testing of all protection devices and indicators. 
b) Measurement of magnetizing current at normal tap and extreme taps. 
c) Measurement of winding resistance. 
e) Test such as:  OCC, Short ckt, vector group test, load test & Ratio test etc. shall be carried out.  
f) IR value of incomer cable.  
 
 

Circuit Breakers: 
Monthly: 
a) Visual inspection:  
a) Air cleaning with blower. 
b) Cleaning of circuit breaker body and bushings. 
c) Auxiliary contacts cleaning. 
d) Tightening of nuts and bolts. 
e) Checking breaker Operation (Local/Remote operation). 
f) Check anti-condensation protection. 
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g) Check of motor control 
h) Checking and sealing of cable entry holes. 
i) Use of anti-corrosion spray where required. 
j) Oiling and greasing of all moving parts. 
k) Functional check of trip circuit. 
l) Checking ON/OFF Timings of Circuit breaker poles. 
m) Complete servicing, lubricating and greasing of all moving parts. 
Quarterly: 
a) Visual inspection:  
b) Air cleaning with blower. 
c) Measurement of contact resistance and contact gap. 
d) Operation of control and Auxiliary circuits. 
e) Recharge time of operating mechanism after specified sequence. 
f) Checks on specific operations. 
g) Inspection and operation of control circuit. 
h) Measurement of Humidity if necessary. 
i) Touch up painting wherever required. 
j) Checking contact resistance of Breaker main contacts. 
k) Checking of circuit breaker position level by using sprit level indicator. 
l) Mechanism checking and lubrication to all moving parts. 
m) IR values of Power and Control Circuits. 
n) Operating circuits power consumption during operations. 
o) Verification of correct rated operating sequence. 
p) Checking and adjustment of Track alignment and Interlocking mechanism. 
 
 

Lightning Arrestors 
 

a) Checking the readings of surge arrestor counters. 
b) Cleaning of porcelains Insulators of LA. 
c) Removing of bird nests, if any. 
d) Monitor the total leakage current (capacitive and resistive current) and resistive current. 
e) Records of the number of operations of the Arrester should be maintained and if more number of operations are 
seen then the same should be informed to the concerned authority. 
f) Testing of counters 
 

Isolators 
Quarterly:  
a) Check for tightness of nuts and bolts, drive tube locknuts, drive lever and Phase coupling plan bolts etc., 
b) Open the disconnected and earthing switch and inspect the contacts. (Wipe the contact surface with solvent). 
c) Check for contact surface coating/wearing. 
d) After maintenance and inspection, smear the contact surface lightly coated with contact lubricant (petroleum 
jelly). 
d) Check for split pins in clevis replace the same if damaged. 
e) Lubricate all clevis pins. 
f) Check contact gap, if found inadequate replace contact spring. 
 
 

Control & Relay Panels: 
a) Check for any tripping chattering in the electrical parts, abnormal noise, overheating in the panels. 
b) Check whether indication lamps, annunciator lights, bell, buzzers and hooter are working. 
c) Check all terminal cubicles for healthy contacts, minor repairs/services/cleaning etc. 
d) Observe the annunciation window, and there is any alarm then consults the concerned authority. 
e) Check panel for proper closing. 
f) Cleaning of relay cases of dirt etc. 
g) Cleaning the panels, relay covers, blowing dust from inner side of panels. 
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h) Voltage of DC supply. 
i) Physical checks of all wiring & connections. 
j) Check for the proper working of all ammeters, voltmeters, relays, contactors malfunction etc. 
k) Clean the panels from inside with the help of the blower/ vacuum cleaners. 
l) Check all the cables for overheating, tightness of the glands, lugs & crimping. 
m) Check the fuse-link & fuse holders. 
n) Check the control wiring of the panel along with the controls for the proper functioning and tripping at the preset 
parameters. 
o) Tightening of all earthing connections. 
p) Check the operation of MCB, relays,Etc., 
q) Testing and calibration of relays. 
 

MV Panel: 
Monthly:  
a) Visual inspection 
b) Check whether indication lamps, selector switch, TNC & all meters are working. 
c) Checking and ensuring the closing of all the panel doors etc., 
d) Check whether all relays, are functioning properly. 
e) Checking and sealing of cable entry holes. 
f) Checking of D.C. supply & control switchgear. 
g) Checking of Indication lamps, replacement if required. 
h) Checking of Indication Meter and rectification/replacement if, required. 
i) Checking/replacement of fuses if required. 
j) Checking of Bus bar connection, Tightening of nut bolts, cleaning of bus bar if, required. 
k) Cleaning and tightening of bus bar in the bus bar chamber. 
l) Tightening of all earthing connections. 
m) Checking and sealing of cable entry holes. 
n) Cleaning of the inside and outside panels using blowers and vacuum cleaner. 
o) Checking of D.C. supply & control switchgear. 
Quarterly:  
a) Checking & ensuring the closing of the wall panels/panel doors including the supply of necessary material if 
required. 
b Cleaning of circuit breakers, lubricating the moving parts as per maintenance procedure 
c) Checking of alignment in racking mechanism of breakers for free and smooth movement of circuit breakers 
d) Checking of contact wearing of circuit breakers 
e) Checking of mechanical/ electrical interlocks, interlocks within the switchboard to ensure proper functioning of 
same 
f) Functional operations check of limit switches, auxiliary contacts Etc., 
g) Visual inspection of earth connections and checking of tightness 
h) Measurement of insulation resistance value of circuit breakers 
i) Measurement of contact resistance of circuit breaker poles 
j) Measurement of circuit breaker closing and tripping time 
k) Functional operations check of circuit breaker 
l) During operation, any of the items found malfunctioning must be replaced.  
m) Measurement and recording of IR values for Main Bus bar. 
n) Checking of all terminations for tightness. 
o) Checking of CT, PT and Relays connections for tightness. 
p) Testing of all panel Relays and Meters, CT & PT. 
 
CABLE NETWORK: 
a) Visual inspection of cables. 
b) Checking all cable terminals & joins for overhauling /loose connections and tightening, terminating, rejoining.  
c) Checking and recording of IR values of all cables with Megger of suitable range. 
 
EARTHING SYSTEM: 
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a) Watering and proper closing of earth pit chamber Checking of all earthing connections, joints and cleaning and 
tightening thereof. 
b) Checking and recording of earth resistance of all points, pits and taking corrective action to improve it, if 
required. 
c) Identification marking and updating the details of the indication board 
 
 
PROTECTIVE RELAYS: 
a) Visual inspection and cleaning from outside. 
a) Checking of each relay for its correct operation by secondary injection. 
b) Cleaning of relay contacts by cleaning agent. 
c) Calibration of relay. 
d) Checking of current/voltage setting as per recommended setting. 
e) Checking of time characteristic as per recommended setting. 
 
33 KV Panels: 
Monthly:  
a) Visual inspection 
b) Check whether indication lamps, selector switch, ammeter, MF meters Etc.,are working. 
c) Checking and ensuring the closing of all the panel doors etc., 
d) Check whether all relays, are functioning properly. 
b) Checking of control scheme for healthiness. 
c) Visual Checking of Panel Meters. 
d) Checking of heater circuit & rectification if required. 
e) Checking handles and doors & rectification if required. 
f) Checking and sealing of cable entry holes. 
g) Tightening of all earthing connections. 
Quarterly:  
a) Measurement and recording of IR values for Main Bus bar. 
b) Checking of all terminations for tightness. 
c) Checking of CT, PT and Relays connections for tightness. 
d) Testing of all panel Relays and Meters CT & PT. 
e) Measurement of insulation resistance value of circuit breaker. 
f) Measurement of breaker closing and tripping time. 
g) Vacuum test 
h) Measurement of contact resistance 
i) Checking of control circuit 
j) Visual inspection of earth connections and checking of tightness 
k) Checking of mechanical and electrical interlocks, interlocks within the switch board to ensure proper functioning 
of the same. 
l) Checking and sealing of cable entry holes 
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SECTION – 2  
 

PRE – QUALIFYING REQUIREMENT & CRITERIA  
  

1.  All the information requested for pre-qualification shall be provided by the bidding firm. Failure to provide 
information, which is essential to evaluate the bidder’s qualification, or to provide timely clarification or 
substantiation of the information, supplied may result in disqualification of the bidder.  

 
2.        Pre-qualification will be based on meeting all the following minimum criteria regarding the bidder’s 

general and special experience, personnel, equipment and financial capabilities, as demonstrated by 
the bidder’s responses in the forms attached.  

3.        The bidder must submit a self – attested copies of the work order (s) (details to be filled in the attached 
format -3) about the works completed within last five years as on 30.11.2015 as a proof of similar work 
done in Central / state Government Organization / PSU.  

4.        The agency must be operating in the state of Odisha & having their office located in Odisha.  
5.  The bidder should be in possession of LT & HT (11 KV to 33 KV) License from Electricity Board of 

Odisha (ELBO) / other states / Union territories. However after finalization of contract and before 
entering into agreement they must obtain licence / NOC from ELBO for execution of such contract. 

 
 
6.   Annual Turnover:   
 

The bidder should have achieved a minimum annual turnover of Rs.10.00 Lacs in any one of the last 3 
financial years. Tenderer should submit attested copies of auditor’s report along with balance sheet and 
Profit & loss statement for the relevant financial year in which the minimum criteria are met. Provisional 
audited balance sheet/certified statement shall not be acceptable.  
Note: A weightage of 5% (compounded annually) shall be given for equating the financial turnover of the 
previous years to the current year (20014-15).  

 
7.     Work Experience:  
 

The bidder must have satisfactorily completed, in his own name, at least two similar works each amounting 
to Rs.8.00 Lakhs per year of maintenance services during the last five calendar years prior to the date of 
submission of bids. Work of similar nature means – “Providing Non – Comprehensive Annual 
maintenance contract (AMC) of 33 KV substations along with PLC operated MV Panel” in a 
multistoried office – cum – laboratories building.  
 
 

• Only such works will be considered, which are 100% completed in all respect on or before 31.11.2015. The 
work(s) which is/are not similar as per above requirements shall not be considered for evaluation of bid. 
The works or part work(s) at different sites concurrently completed by bidder shall not be considered for 
evaluation of bid.  
 
 
The tenderer should submit the following documentary proof in support of the above:-  

  
The tenderer is required to submit the Completion certificate issued from client indicating above items 
defined for similar works. The copies of completion certificate(s) issued to the bidder by the main 
contractors appointed directly by  the owner companies/clients  (supported with attested  copy of proof  of 
such  appointment of  main  contractor) submitted  by  the  bidder  who  has    completed     this/these 
similar work(s) as a sub-contractor shall also be considered. When the owner company/client is private 
one, the certificate from the company must be supported by TDS certificate issued by the company. 
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ILS reserves the right to verify the authenticity of completion certificates/ other documents.  
 
(The bidder should submit the details of such completed works as per the format at Proforma-3 enclosed.) 
 
An undertaking for supply of spares for various assemblies (components) & subassemblies of manufacturer 
obtaining a clearance from various OEMs shall be submitted.     
 

5.    General:  
  
Even though the bidders meet the above qualifying criteria, they are subject to disqualification if they are 
found to:  
  

a. Have made misleading or false representation in the forms, statements and attachments in proof of the 
qualification requirements and/ or;  

a. Have performed poorly such as abandoning the work, not properly completing the contract, 
inordinate delays in completion, litigation history or financial failures etc.  and /or  

b. Be blacklisted or business banned by any Central/State Govt. Department/ Public Sector 
Undertakings or any Enterprises of Central/ State Govt.  and / or.  

c. Have submitted incomplete/ inadequate supporting documents or not furnished  all the relevant 
details as per the prescribed format and/or  

d. Have suppressed any material information/ fact(s) relevant to this bid and/or have submitted 
fraudulent document/ information at any stage of tender / during execution of contract.  

 
 A declaration to this effect should be submitted as per format given in Performa-7 enclosed  
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SECTION – 3  
  

CONDITIONS OF CONTRACT  
  

A.   DEFINITIONS:  
   
1.0  The "Contract" means the documents forming the tender and acceptance thereof and the formal 

agreement executed between ILS (client) and the contractor, together with the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Engineer-in-Charge and all these documents taken together shall be deemed to form one 
contract and shall be complementary to each other.  

  
2.0  In the contract the following expressions shall, unless the context otherwise requires, have the meanings 

hereby respectively assigned to them.  
  

a)  ‘Employer’ shall mean ILS, Nalco Square, Chandrasekharpur, Bhubaneswar, Odisha acting through     
Director or his authorised official.  
b) The 'Engineer-in-Charge' means any officer of the level of Assistant Engineer (Electrical) and above 

duly nominated by competent authority of ILS who shall be in charge of execution of the work, 
include all officers of ILS senior to him  

c) ‘Engineer’s representative’ shall mean the Engineer(s) authorized legal person(s) to execute the work on 
behalf of the Engineer-in-Charge.  

d) Contractor' shall mean the individual or firm or company, whether incorporated or not, undertaking the 
works and shall include the legal personal representatives of such individual or the persons composing such 
firm or company or the successors of such firm or company and the permitted assignees of such individual 
or firm or firms or company.  

 
e) Facility Manager (FM) agency shall mean ‘Contractor' which shall mean the individual or firm or 

company, whether incorporated or not, undertaking the works and shall include the legal personal 
representatives of such individual or the persons composing such firm or company or the successors of 
such firm or company and the permitted assignees of such individual or firm or firms or company.  

f) The expression 'works' or 'work' shall unless there be something either in the subject or context repugnant 
to such maintenance be construed and taken to mean the works by or by virtue of the contract contracted to 
be executed whether temporary or permanent and whether original, altered, substituted or additional.  

g) The 'Site' shall mean the land and/or other places on, into or through which work is to be executed under 
the contract or any adjacent land, path or street through which work is to be executed under the contract or 
any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.  

h) ‘Accepting Authority' shall mean the authority duly authorized to act as such by ILS / Director ILS.  
i) ‘Contract Value' means the value of the entire work as stipulated in the Letter of Award subject to such 

additions thereto or deductions there from as may be made under the provision hereinafter contained.  
j) Drawings’ means the Drawings referred to in the contract and any modification of such drawings approved 

in writing by the Engineer-in-charge and such other drawings as may from time to time be furnished or 
approved in writing by the Engineer-in-charge.  

k) ‘Month’ shall mean the English Calendar month.  
l) ‘OEM’ shall mean original equipment  manufacturer  
m) ‘Manager’ shall mean the manager appointed by the contractor for this site.  
n) AMC shall mean Annual Maintenance contract  
o) Where the context so requires, words imparting the singular number include the plural number and vice-

versa. Any reference to masculine gender shall whenever required include feminine gender and vice versa.  
p) All correspondence with the ILS shall be with the Administrative Officer of ILS. 
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B. Conditions of Contract -Clauses  
   
1.0 Security Deposit  

 1.1  The successful bidder will have to provide a security deposit of specified amount to ILS.  The total 
Performance guarantee including the earnest money deposited with the tender shall be 5% (five 
percent) of the contract value of the work. The Earnest Money deposited in the form of Demand Draft 
at the time of tenders will be adjusted as performance guarantee deposit required.  

1.2  The Security Deposit shall be deducted in cash from monthly account bills @ 5% of work done till the total 
security deposit reaches required total amount i.e. 5% of the contract value of the work.  

1.3 The Security Deposit shall not be accepted in the form of Bank Guarantee. 
1.4 The total Security Deposit shall be released to the contractor within 60 days of satisfactory completion of 

contract and clearance from requisite department viz. labour, etc. 
1.5  The Security Deposit shall be refunded without any interest payable on it. 
  
2.0  Time allowed  

The contract period shall be as specified in the Notice Inviting Tender. The execution of the works shall 
commence within the period specified under Clause-2.1/Section-1 of tender documents. If the Contractor 
commits default in commencing the execution of the work within specified period, ILS shall, without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money absolutely.  

  
3.0 Measurements of Work & Payment  
  
3.1  Payment to the contractor shall be made by ILS against Quarterly bills for the work done against this 

contract. The contractor is required to submit along with first bill, the copy of AMC entered into with 
OEMs or their authorized agency (if any) or agency approved by ILS as the case may be. The payment 
shall be made after deducting any amounts due from the contractor by way of mobilization advance, taxes, 
security deposit, penalties/ recoveries if any etc. The contractor should ensure that all employees are 
covered for all social benefits viz PF, EPS, EDLI and ESI. The contractor shall submit proof of recovery 
and remittance of the same along with the monthly/running bill for the next month. An indemnification 
covering ILS shall be submitted against any claim during the execution of the contract or later stage under 
Employees Provident Fund and workmen Compensation Act before release of payment of First bill.  

  
3.2  For any deficiency or defective service, an amount proportionate to the rates quoted by the contractor as 

given in his Price Bid shall be deducted from the monthly payment made to the contractor. The decision of 
Engineer-in-charge/competent authority of ILS shall be final in this regard.  

  
3.3  Due payment after completion of each month after making any recoveries etc. towards taxes, duties & non-

performance as described elsewhere in the bid documents shall be made to the contractor. No payment to 
the contractor shall be released till the contractor submits the bill for the work done by him. The bills shall 
be paid monthly. ILS will make all endeavors to release the due payment within 10 days of receipt of 
certified bill from the contractor.    

   
3.4  Proportionate payment shall be deducted from the contractor's bill if any work is found to be not done/is 

incomplete or is unsatisfactory, as adjudged by the Engineer-in-charge. In case of any difference of opinion 
between the engineer in charge and the contractor, regarding the non-performance or unsatisfactory 
performance of work, the matter will be referred to the Director, ILS, whose decision on the matter shall be 
final. ILS may also, at their discretion get such defective/deficiency work done at the risk & cost of the 
contractor and recover the actual amount spent plus 20% of actual spent amount including all actual ILS 
establishment charges, from the contractor's bills. Repeated lapses in doing the work satisfactorily shall 
result in rescinding the contract as described in clause 4.  

  
CLAUSE 4: When Contract can be rescinded   
 
4.1  The Employer / Director, ILS, may without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date for completion has or has not elapsed, by 
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notice in writing absolutely rescind the contract in any of the following cases:-  
  

a)  If the Contractor has abandoned the Contract  
b) If the Contractor has, without reasonable excuse, failed to commence the work considering handing over- 
taking over period within specified period under clause-2.1/Section-1 of tender documents or has suspended the 
progress of the work or has failed to proceed with the work with due diligence so that in the opinion of the 
Director, ILS  (which shall be final and binding) he will be unable to secure completion of the work by the date 
for completion and continues to do so after a notice in writing of 7 (seven) days from the Employer / Director, 
ILS. 
c)  If the Contractor fails to complete the work within the stipulated date or items of work with individual date of 
completion, if any stipulated, on or before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Employer / Director ILS or .  
d)  If the Contractor persistently neglects to carry out his obligations under the Contract and/or commits default 
in complying with any of the terms and conditions of the contract and does not remedy it or take effective steps 
to remedy it within 7 (seven) days after a notice in writing is given to him in that behalf by the Director, ILS.  
e)  If the contractor having been given a notice by the Director / ILS in writing to rectify, reconstruct or replace 
any defective work or that the work is being performed in an inefficient or other-wise improper or un-
workmanship -like unprofessional manner shall omit to comply with the requirements of such notice for a period 
of seven days thereafter.  
f)  If the contractor being a company shall pass a resolution or the court shall make an order that the company 
shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances 
shall arise which entitle the court or the creditor to appoint a receiver or a manager or which entitle the court to 
make a winding up order.  
g)  If the contractor shall offer or give or agree to give to any person in ILS service or to any other person on his 
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for 
having done or forborne to do any act in relation to the obtaining or execution of this or any other contract for 
ILS; or  
h)  If the contractor shall enter into a contract with ILS in connection with which commission has been paid or 
agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have been previously disclosed in writing to the Accepting Authority /Director, ILS.  
i)  If the contractor shall obtain a contract with ILS as a result of wrong tendering, fraudulent supporting 
documents or information or other non-bonafide methods of competitive tendering; or  
j)  If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent 
or have a receiving order or order for administration of his estate made against him or shall take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any insolvency Act for the time being in force or make any conveyance or assignment of 
his effects or composition or arrangement for the benefit of his creditors or purport to do so, or if any application 
be made under any insolvency Act for the time being in force for the sequestration of his estate or if a trust deed 
be executed by him for benefit of his creditors; or   

 
k)  If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer sublet or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Accepting Authority / Director, ILS.  

  
4.2  When the contractor has made himself liable for action under any of the cases aforesaid, the Director ILS 
shall have powers:  

  
a) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the 

contractor under the hand of the Director, ILS shall be conclusive evidence). Upon such determination or 
rescission the Earnest Money Deposit and/or full security deposit recoverable under the Contract shall be 
liable to be forfeited and shall be absolutely at the disposal of ILS. If any portion of the Security Deposit has 
not been paid or received it would be called for and forfeited.  

  
b) To employ labour paid by ILS and to supply materials to carry out the work or any part of the work 

debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost 
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and price certified by the Director, ILS shall be final and conclusive) against the contractor and crediting 
him with the value of the work done in all respects in the same manner and at the same rates as if it has been 
carried out by the contractor under the terms of his contract. The certificate of the Director, ILS as to the 
value of the work done shall be final and conclusive against the contractor provided always that action under 
the sub clause should only be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the ILS are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be paid to the contractor.  

  
c) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the 

balance or part thereof as shall be unexecuted out of his hands and to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor if the whole work had been executed by him (of the amount of which excess 
the certificate in writing of the Director, ILS  shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due to him by ILS under his contract or on any 
other account whatsoever or from his security deposit or the proceeds of sales thereof or a sufficient part 
thereof as the case may be. If the expenses incurred by the ILS are less than the amount payable to the 
Contractor at his agreement rates, the difference shall not be paid to the Contractor.  

  
d) Any excess expenditure incurred or to be incurred by ILS in completing the works or part of the works or 

the excess loss or damages suffered or any may be suffered by ILS as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to ILS in law be recovered from any moneys 
due to the contractor on any account and if such moneys are not sufficient, the contractor shall be called 
upon in writing and shall be liable to pay the same within 30 days.  

  
4.3  If the contractor shall fail to pay the required sum within the aforesaid period of 30 days the Director, ILS 

shall have the right to sell any or all of the contractor's unused materials, constructional plants, implements, 
temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due 
from the contractor under the contract and if thereafter there be any balance outstanding from the contractor 
it shall be recovered in accordance with the provision of the contract.  

  
4.4  In the event of any one or more of the above courses being adopted by the Director, ILS the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any materials or entered into any engagements or made any advances on account or with a view to 
the execution of the work or the performance of contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof, 
or actually performed under this contract unless and until the Director, ILS has certified in writing the 
performance of such work and the value to be paid the value so certified.  

  
4.5 Provided further that if any of the recoveries to be made, while taking action as per 4.2 (b) and/or 4.2 (c) 

above, are in excess of the security deposit forfeited, these shall be limited to the amount by which the 
excess cost incurred by the ILS exceeds the security deposit so forfeited.  

 
 
5.0  Payment of final Bill   
  

The final bill shall be submitted by the contractor in the same manner as quarterly bills and ILS shall pay 
it within 60 days, after the final certificate of completion furnished by the Engineer-in-Charge. Further 
claims shall neither be made by the contractor nor admissible for payment after submission of the final bill 
and these shall be deemed to have been waived and extinguished.   

  
 
6.0 Materials not to be supplied by ILS  
  

ILS will not supply or procure for the Contractor any material and the contractor shall make his own 
arrangements therefore at his own cost. 
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7.0 Execution of work.  
  
7.1  The contractor shall execute the whole and every part of the work in the most professional and 

workmanlike manner both as regards materials and otherwise in every respect in strict accordance with the 
agreement, site requirements & instructions of the Engineer-in-Charge. The contractor shall comply with 
the provisions of the contract and with the care and diligence & execute and maintain the installations and 
provide all labour and materials, tools and plants in so far as necessary for providing these or as inferred 
from the contract.  The Contractor shall take full responsibility for adequacy, suitability and safety of all the 
works and methods of maintenance.  

7.2 The contractor is required to obtain approval of Engineer –in-charge in respect of Periodical preventive 
maintenance schedule for all the assets in the complex under the scope of this contract, within 15 days from 
the date of letter of award. 

 
7.3 The contractor is required to submit the copy of the Service report of OEMs or their authorized agency (if 

any) or agency approved by ILS (as the case may be) after attending defect/preventive maintenance as per 
schedule of OEMs or the schedule approved by ILS for the installations for maintenance of which OEMs 
has not been defined in the tender documents. 

 
7.4  The Engineer-in-Charge shall have power:-  
  

i)   To make alteration in, omissions from, additions to, or substitutions for the original instructions that 
may appear to him to be necessary or advisable during the progress of the work, and   

  
ii)  To omit a part of the works in case of non- availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works in accordance with any instructions given to 
him in writing by the Engineer-in-Charge and such alterations, omissions, additions or substitutions 
shall form part of the contract as if originally provided therein and any altered, additional or 
substituted work which the contractor may be directed to do in the manner specified above as part of 
the works, shall be carried out by the contractor on the same conditions in all respects including price 
on which he agreed to do the main work or on assessed rates.  

  
7.5  Rates for altered or substituted or additional work or extra item shall be determined as follows;  
  

a) If the rate for altered or substituted item of work is specified in the schedule of quantities; the contractor 
shall carry out the altered or substituted items at the same rate. In the case of composite tenders, where 
two or more schedules of quantities may form part of the contract, the applicable rate shall be taken 
from the schedule of quantities of that particular part in which the deviation is involved, failing that at 
the lowest applicable rate for the same item of work in the other schedules of quantities.  

  
b) If the rate for any altered or substituted item of work is not specified in the schedule of quantities, the 

rate for that item shall be derived from the rate for the nearest similar item specified therein. In case of 
composite tenders where two or more schedule of quantities form part of the contract, the rate shall be 
derived from the nearest similar item in the schedule of quantities of the particular part of works in 
which the deviation is involved failing that from the lowest of the nearest similar items in other 
schedule of quantities.  

  
c) If the rate for any additional or substituted item of work cannot be determined in the manner specified 

above, the contractor shall, within 15 days of the date of receipt of the order to carry out the said work, 
inform the Engineer- in-Charge of the rate which he proposes to claim for such item of work, 
supported by analysis of the rate claimed, and the Engineer-in-Charge shall, within one month 
thereafter, after giving due consideration to the rate claimed by the contractor, determine the rate on 
the basis of market rate(s). In the event of the contractor failing to inform the Engineer-in-Charge 
within the stipulated period of time, the rate which he proposes to claim, the rate for such item shall be 
determined by the Engineer-in-Charge on the basis of market rate(s).  
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8.0 No compensation for alteration or restrictions of work to be carried out  
  

If at any time after the commencement of the work, ILS shall decide to abandon or reduce the scope of the 
works for any reason whatsoever and hence not require the whole or any part of the works thereof as 
specified in the tender to be carried out, the Engineer-in-Charge shall give notice in writing of fact to the 
contractor who shall have no claim to any payment of compensation or otherwise whatsoever, on account 
of any profit or advantage which he might have derived from the execution of the work in full but which he 
did not derive in consequence of the full amount of the work not having been carried out, neither shall he 
have any claim for compensation by reason of any alternations having been made in the original 
specifications, drawings, designs and instructions which shall involve any curtailment of the work as 
originally contemplated.  

  
9.0 Contractors to Supply Tools & Plants etc.  
  

The contractor shall provide at his own cost all materials , plant, tools, appliances, implements, ladders, 
scaffolding and temporary works etc. required for the proper execution of the work, whether original, 
altered or substituted and whether included in the specification or other documents forming part of the 
contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of the Engineer-in-Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore to 
and from the work.  The contractor shall also supply without charge the requisite number of persons with 
the means and materials, necessary for the purpose of setting out works and counting, weighing and 
assisting the measurement for examination at any time and from time to time of the work or materials. 
Failing his so doing the same may be provided by the Engineer in charge at the expense of the contractor 
and the expenses may be deducted, from any money due to the contractor, under this contract or otherwise 
and / or from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.   
  
While bringing the equipments inside ILS office complex by the contractor, necessary   for execution of the 
work, the contractor shall get them verified through the representative nominated by Engineer-in-charge 
and security at the time of commencement of the work. Engineer-in-charge and security and contractor 
shall keep such verified list of above equipments in records. The gate pass shall be issued to the contractor 
in respect of those equipments which have been verified in the above list, to enable him to take back his 
equipment after completion of work. 
  

 
 
10.0 A:  Recovery of Compensation paid to Workman  
 

In every case in which by virtue of the provisions sub-section (1) of Section 12 of the Workmen’s 
Compensation Act, 1923, the Employer is obliged to pay compensation to a workman employed by the 
Contractor, in execution of the works, the Employer will recover from the Contractor the amount of the 
compensation so paid; and, without prejudice to the rights of the Employer under sub-section (2) of Section 
12 of the said Act, the Employer shall be at liberty to recover such amount or any part thereof by deducting 
it from the security deposit or from any sum due by the Employer to the contractor whether under this 
contract or otherwise.  The Employer shall not be bound to contest any claim made against it under sub-
section (1) Section 12 of the said Act, except on the written request of the contractor and upon his giving to 
the Employer full security for all costs for which the Employer might become liable in consequence of 
contesting such claim.  

  
B:   Ensuring Payment and Amenities to Workers if Contractor fails  

 
In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 
1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, the Employer is obliged 
to pay any amounts of wages to a workman employed by the Contractor in execution of the works, or to 
incur any expenditure in providing welfare and health amenities required to be provided under the above 
said Act and the rules under Clause 19H, or under the Rules framed by Government from time to time for 
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the protection of health and sanitary arrangements for workers employed by the Employer’s Contractors, 
the Employer will recover from the Contractor the amount of wages so paid or the amount of expenditure 
so incurred; and without prejudice to the rights of the Employer under sub-section (2) of Section 20, and 
sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, the Employer 
shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or 
from any sum due by the Employer to the Contractor whether under this contract or otherwise.  The 
Employer shall not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-
section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his 
giving to the Employer full security for all costs for which the Employer might become liable in contesting 
such claim.  

  
  
11.0 Labour Laws to be complied by the Contractor  
 

The contractor must comply with provisions of all existing labour laws as indicated below & other laws 
existing in this regard.  

a. Contract Labour (R&A) Act, 1970 
b. Contract Labour (Regulation and Abolition) Central rules 1971 
c. Child Labour (Prohibition and        Regulation) Act, 1986.  
d. Contractor shall comply with the provisions of the Minimum Wages Act, 1948,  Industrial Disputes 
Act, 1947, Maternity Benefits Act, 1961 , or the modifications thereof or any other laws relating thereto 
and the rules made thereunder from time to time.  
e.Safety and other welfare measures as per laws of land.  

 
 
12.0  Settlements of Disputes & Arbitration  
 

In the event of any dispute or difference relating to the interpretation and application of the provisions of 
the contracts, such disputes or difference shall in the first instance be sought to be resolved amicably by 
mutual consultation with the Engineer –in- charge or Director, ILS. Failing which they shall be referred by 
either party to the Civil Modification & Building repair committee (CMBRC) of ILS for settlement. The 
decisions of the CMBRC of ILS shall be final & binding on both parties.  

 
CLAUSES OF THE CONDITIONS OF CONTRACT AND MATTERS DEEMED AS "EXCEPTED 
MATTERS"  
  
The following shall be treated as “Excepted Matters” for the purpose of arbitration:   

1. Illegal Gratification:- Any bribe, commission, gift or advantage given, promised or offered by or 
on behalf of the Contractor or his partner, agent or servant or any one on his or on their behalf to 
any officer, or employee or ILS or to any person on his or their behalf in the relation to the 
obtaining of the execution of this or any other contract with ILS, shall, in addition to any criminal 
liability which he may incur, subject the Contractor to the rescission of the contract under the 
contract or any other contracts with ILS. The Contractor shall not lend or borrow from or have or 
enter into any monetary dealings or transactions either directly or indirectly with any employees of 
ILS and if he shall do so ILS shall be entitled forthwith to rescind the contract and all other 
contracts with ILS. Any question or dispute as to the commission of any offence or compensation 
payable to ILS under this clause shall be settled by Director ILS in decision shall be final and 
conclusive.  

2. Meaning and intent of specifications and drawings.  
3. Rates for extra items of works  
4. Measurement of works  
5. Provisions of Payment of Wages Act  
6. Payment of advances and recovery  
7. Determination of contract   
8. Provisions of Contract Labour/Regulation and Abolition Act 1970  
9. Non- conformance of work   
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13.0  INDEMNITY REGARDING DAMAGE TO PERSONS AND PROPERTY:  
  

The Contractor shall, except if and so far as the Contract provides otherwise, indemnify ILS (through 
Indemnity bond on format approved by ILS, before commencement of work) against all losses and claims 
whatsoever in respect of injuries or death to any person, whether ILS or Contractor's employee or a third 
party, or loss / damage to any property whether of ILS, Contractor or third party, which may arise out of or 
in consequence of the execution and maintenance of the works related to this contract. This indemnity shall 
be against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto.   

  
14.0 OTHER INDEMNITY  
  

The contractor shall also indemnify ILS (through Indemnity bond on format approved by ILS, before 
commencement of work/release of first bill) against any fine/penalty/ prosecution levied by any 
government authority for any violation of environment laws, safety norms, labour laws (like workmen 
compensation Act etc. in respect of workers engaged by the contractor), PF laws, health laws etc. which 
may occur in the process of carrying out of this work or at later stage. It will be the contractor's 
responsibility to ensure that relevant rules & regulations are fulfilled by him.  

 
15.0 INSURANCE:  

The contractor is required to seek Insurance policy against injury or death of his own employees or any 
third party which may result out of execution of this contract. FM agency is liable to replace /repair ILS 
property/equipment in the event of fault /damage etc. due to the fault of FM agency. ILS has insured its 
property. The insurance policy arranged by ILS in this respect may be seen from ILS office for knowing the 
conditions under which claim can be raised on Insurance Company. Thus, FM agency is required to inform 
ILS in writing  in the event of fault /damage/theft etc. to the property/equipment for the cause other than the 
fault of FM agency when claim can be raised on the insurance company. FM agency shall pursue on behalf 
of ILS with the insurance company for realization of the claim to ILS, if so desired by ILS. In case of 
failure of FM agency to follow the above directives, FM agency shall be solely responsible for losses 
suffered by ILS in the event of fault /damage etc. to the ILS property.  

  
  
16.0 With-holding and lien in respect of sums due from Contractor  
  
16.1  Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against 

the contractor, the Engineer-in-Charge or the ILS shall be entitled to withhold and also have a lien to retain 
such sum or sums in whole or in part from the security, if any deposited by the contractor and for the 
purpose aforesaid, the Engineer-in-Charge or the ILS shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have a lien over the same pending finalization or adjudication of 
any such claim.   

  
16.2  ILS shall have the right to cause an audit and technical examination of the works and the final bills of the 

contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if 
as a result of such audit and technical examination any sum is found to have been overpaid in respect of 
any work done by the contractor under the contract or any work  claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to refund the amount of 
over-payment and it shall be lawful for ILS to recover the same from him in any manner legally 
permissible; and if it is found that the contractor was paid less than what was due to him under the contract 
in respect of any work executed by him under it, the amount of such under payment shall be duly paid by 
ILS to the contractor, without any interest thereon whatsoever.  

  
 
17.0 RATES TO BE INCLUSIVE OF TAXES & LEVIES   

  
1. Tendered rates must be inclusive of all taxes, duties and levies (excluding service tax), payable under 
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the respective statutes. Applicable Service tax shall be paid in first running bill and subsequent running 
bills shall be entertained only after producing proof of payment of service tax to the concerned authority 
for the previous month already paid to the contractor (In case service tax payment to the concerned 
authority is delayed by the contractor, the payment of penalty, interest or any other charges shall be 
borne by the contractor). However, pursuant to the Constitution (Forty six Amendment) Act, 1982, if 
any new tax or increase/decrease in tax (except service tax) or levy is imposed by the statute, after the 
date of receipt of tenders, and the contractors thereupon necessarily and properly pay such taxes/levies 
the contractor shall be reimbursed the amount so paid on production of proof of payment, provided such 
payment, if any is not in the opinion of ILS (whose decision shall be final and binding) attributable to 
delay in execution of work within the control of the contractor. ILS will have no liability whatsoever on 
any account to pay any taxes, levies, duties etc. levied by Central / State Govt. pertaining to execution 
of the work.  

  
2. The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by duly Authorized representative 
of ILS and further shall furnish such other information/document as the Engineer-in-charge may 
require.  

  
3. The contractor shall, within in a period of 30 days of imposition of any further tax or levy pursuant to 

the Constitution (Forty six Amendment) Act, 1982 give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to this condition, together with all necessary information relating 
thereto.  

 
 18.0 Termination of Contract on death of Contractor  
  

Without prejudice to any of the rights or remedies under this contract if the contractor (in proprietary case) 
dies, the ILS shall have the option of terminating the contract without compensation to the contractor’s 
successor.  

   
19.0 Force Majeure  
  
19.1  Neither Contractor nor Owner (ILS) shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as but not limited to war, hostilities, revolution, 
riots, civil commotion, strikes, lock-outs, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of God or for any other cause beyond the reasonable control 
of the party affected or prevented or delayed. However, a notice is required to be given within 30 (thirty) 
days from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve the notice, within the shortest possible period without delay.  

  
19.2  As soon as the cause of Force Majeure has been removed the party whose ability to perform its obligations 

has been affected, shall notify the other of such cessation and the actual delay incurred in such affected 
activity adducing necessary evidence in support thereof.  

  
19.3  From the date of occurrence of a case of Force Majeure, obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and the inability 
resulting therefrom having been removed, the agreed time of completion of the respective obligations under 
this agreement shall stand extended by a period equal to the period of delay occasioned by such events.  

 
19.4  Should one or both parties be prevented from fulfilling the contractual obligations by a state of Force 

Majeure lasting to a period of 6 months or more, the two parties shall consult each other to decide 
regarding the future execution of this agreement.  

   
 
20.0 SUFFICIENCY OF TENDER:  
  
20.1  The contractor shall be deemed to have satisfied himself before bidding as to the correctness and 
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sufficiency of his bid for the works and of the rates and prices quoted in the Bill of Quantities which rates 
and prices shall except as otherwise provided, cover all his obligations under the Contract and everything 
necessary for the proper completion and maintenance of the works, if required contractor shall obtain 
clearances from concerned local authorities at his cost. The cost of any item for which contractor has failed 
to enter rate shall be deemed to be covered by other rates entered in the Bill of Quantities. The Contractor 
shall also co-ordinate with any other agency working in the same project, compare plans, specifications and 
the time schedules and so arrange his work that there will be no interference. ILS shall entertain no claim 
on this account.   

  
20.2 The rates quoted by the contractor shall also take into account the cost of the following: - 
 

a) INCOME TAX DEDUCTIONS: 
 

Appropriate deductions as per relevant Income Tax Rules applicable at the time shall be made from bills 
submitted by the contractor.  
 
b) RATES TO BE INCLUSIVE OF ALL LABOUR, MATERIAL ETC. 

 
The rates for all items, unless clearly specified otherwise, cover all costs for proper execution of work 
including labour, material, hire charges of machinery etc. and any other inputs involved during execution of 
the works. 

  
20.3  WATER AND ELECTRIC SUPPLY  
  

ILS will provide required supply of water and electric power to the contractor at the designated point. Any 
further extension from that source shall be organized by the contractor at his own expense.   

   
21.0 CONTRACT AGREEMENT:  
  

The agreement shall be executed within 7 days from the date of issue of letter of award on a non-judicial 
stamp paper of appropriate value as per Indian Stamp Act applicable in the State in which works are being 
executed and the cost of the stamp paper shall be borne by the contractor.  

  
23.0 PRICE ESCALATION:   
   

Rates once accepted will remain fixed for the entire duration of the contract. No price escalation shall be 
applicable for this work during the stipulated or extended period, if any, of contract.  
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Section – 4 
 

GENERAL TERMS AND CONDITIONS 
 

 
1.0 DOCUMENTS COMPRISING THE BID  
  
1.1  Bid will be submitted in three separate sealed covers in one bigger sealed cover as under:  

Envelope 1 will contain  

i) Cost of tender paper amounting to Rs.1000.00 in shape of DD drawn in favour of Director, Institute 
of Life Sciences, Bhubaneswar or the cash receipt in case of tender paper purchased from the Institute. 

Ii) EMD amounting to Rs.60, 000/- in shape of DD drawn in favour of Director, Institute of Life 
Sciences, Bhubaneswar  

Envelope 2 will contain the Pre-Qualifying criteria, related documents along with terms & conditions 
applicable and will be super scribed ‘Technical Bid’ and name of work.   

Envelope 3 will contain the price bid and shall be super scribed ‘Price Bid’ & name of work.   

  
All three envelopes will be sealed separately and enclosed in the bigger envelope duly sealed and super 
scribed by the name of work, and ‘not to be opened before -------------- ’(date and time of bid opening as 
specified in the Notice inviting tender i.e. NIT).   
  

1.2      Pre-Qualifying (Capability) bid – Envelope 2 shall comprise of;  
  

a. A Technical offer listing each item of work which the bidder will perform, as given in “Spectrum 
of services”. Against each item, the bidder will give a brief description of the methodology he will 
adopt for doing the work, the number of persons to be deployed and the equipment. The bidder 
must quote for providing all the services listed in the “Spectrum of services” (Please see Clause-3 
of Section - 1).   

b. Original Bid documents duly signed on all pages by the bidder. 

c. Written Power of Attorney on stamp paper of Rs10/- in favour of person signing the tender 
documents from authorized signatory of the company. 

d. Copies of affidavit for sole Proprietorship/ Partnership deed/ Memorandum and article of 
Association along with the details pertaining to place of registration, principal place of business of 
the firm etc.           

e. An undertaking for supply of spares for various assemblies (components) & subassemblies of 
manufacturer obtaining a clearance from various OEMs shall be submitted at ILS before 
negotiation of your offer price. 

f. Documents in support of financial stability of the firm like attested copies of audited balance 
sheets, profit & loss account statement etc. for the last 3 financial years. 

g. Duly completed Covering Letter as per Proforma – 1 of section 2 (Prequalifying Criteria).  

h. Duly completed Letter of unconditional acceptance as per Proforma – 2 of section 2 (Prequalifying 
Criteria).  

i. List of similar works completed during last 5 years as per Proforma – 3 of section 2 duly 
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supported by Completion Certificate and other documents as per requirement.   

j. Declaration by the bidder on non-judicial stamp paper of value of Rs.10/-  duly attested by 
notary/Magistrate as per Proforma – 4 of section 2. 

k. Copy of PAN/TIN is to be submitted.   

Note-1. ILS reserves the right to cross check authenticity of any of the relevant document(s)/ information 
directly with the issuing authority /authorities at any stage. In case of submission of fraudulent 
document/ suppression of information or submission/ providing wrong information by the bidder, 
or at any stage, if it is found that bidder has secured the contract through fraudulent means, 
documents, information; his bid is liable to be rejected. , his earnest money submitted to ILS shall 
be forfeited/confiscated and further action shall be taken by ILS as deemed fit.  

  
Note-2.  All the pages of each supporting document for Pre-Qualification mentioned under clause-11.2 

above as well as bid documents, submitted by the bidder shall be signed & stamped by bidder in 
original. However, copies of supporting document for Pre- Qualification mentioned under Section-
2 above, are required to be attested by the bidder as well as by a Gazetted officer or Notary Public 
with name, designation and stamp of attesting authority clearly shown and these documents are 
still required to be submitted even if these have been submitted earlier by the bidder along with 
any other tender or for pre-qualification tender.  

  
1.3  Price bid – Envelope;  

  
Price bids of only qualified bidders shall be opened on the date and time fixed for opening of Price-Bid and 
intimated to the bidders who meet the pre-qualifying criteria. The tenderers whose Technical bid has not 
been found acceptable will be advised about this fact and asked to take back the earnest money and the 
unopened Price bid.   
  
The price bid should contain the following:-  
  

i) Price bid shall contain the item rates duly filled in words and figures in Bill of Quantities (BOQ) 
of Section – 5 of this tender document indicating total of all items.   

ii) Bid price would be inclusive of all consumables like petroleum jelly, contact cleaner & minor 
painting touch up works etc.  

iii) The rates shall be filled only on the original BOQ format issued to the bidder (Vol. II), duly signed 
on all pages. Corrections shall be avoided, however if there are certain corrections, all corrections 
must be duly signed by the bidder in original.   

iv) Every page of the priced bid document will be signed and stamped by the bidder.  

v) Rebate, if offered, shall be shown separately below the total of BOQ items. No conditional rebate 
will be acceptable. Failure to follow this procedure will render the bid liable for rejection.  

 
Envelope 3 shall include only priced offer. No other terms or condition shall be included in this envelope. 
The priced bid with any condition including conditional rebate is liable for rejection  

  
1.4  Bids must be received in sealed envelope & must be either delivered by hand or posted at the following 

address so as to reach not later than the last date/time specified in the NIT to DIRECTOR INSTITUTE 
OF LIFE SCIENCES, CHANDRASEKHARPUR, BHUBANESWAR-23. The name and mailing 
address of the Applicant (bidder) shall be clearly marked on the envelopes. Bids received late i.e. after the 
due date and time shall not be accepted/considered for evaluation and such bids shall be returned 
unopened.  

 
2.0   EARNEST MONEY DEPOSIT (EMD)  
 
2.1   The Bidders are required to deposit the EMD in favour of ILS for Rs. 60,000/- for the subject work in 
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following forms only.   
a. Crossed Demand Draft of any Indian Scheduled Bank only, in favour of DIRECTOR, INSTITUTE OF 
LIFE SCIENCES and payable at BHUBANESWAR drawn on any Indian Scheduled Bank in a separate 
envelope super- scribing “EMD”  
 

2.2  EMD in any other form shall not be accepted.  
  
2.3  ILS shall summarily reject any bid not accompanied by the EMD as mentioned above.  
 
2.4    After evaluation of financial bids, the EMD of unsuccessful bidders will be returned within a month from 

the end of the tender validity period.  
 
  
2.5  The EMD of the successful bidder will be retained as part of the security deposit in accordance with clause 

1 of Conditions of Contract.  
 
2.6   The EMD of the bidder, whose Technical bid is found not acceptable, will be returned as soon as scrutiny of 

Technical bid has been completed.  
  
2.7  No interest shall be paid on the EMD.  
 
3.0  VALIDITY OF BID  
  
3.1  Bids shall remain valid and open for acceptance for a period of three months from the date of opening of 

Technical Bid. Should the bidder fail to keep the bid open for acceptance as stated above or if the bidder 
withdraws his bid before the expiry of the said period or makes any modification in terms and conditions of 
the bid which are not acceptable then ILS without prejudice to any other right or remedy shall be at liberty 
to forfeit his 50% EMD absolutely.  

 
  
3.2   In exceptional circumstances, prior to expiry of the original validity period, ILS may request the bidders for 

an extension in the period of validity by no of days as may be required. The request and the responses 
thereto shall be made in writing or by cable or fax. A bidder may refuse the request without forfeiting his 
EMD. A bidder agreeing to the request will neither be required nor be permitted to modify his bid but will 
be required to extend the validity of his EMD correspondingly.  

  
4.0  SITE VISIT  
  
4.1  The bidder is advised to visit and inspect the site of works and its surroundings and obtain for himself on 

his own responsibility all information that may be necessary for preparing the bid and entering into the 
Contract. The costs of any such visits/ site inspections shall be entirely at the bidder’s own expense. The 
bidders are requested to satisfy themselves regarding the availability of water, requirement of electricity, 
nature and location of work, the configuration of the ground, the type, quality and quantity of the materials, 
the type of equipment and facilities needed preliminary to and during the progress of the services. He 
should also assess the law and order situation, the general and local conditions, the labour conditions 
prevailing therein and all other matters which can in any way affect the services under contract. The 
contractor will be fully responsible for  the financial effect of any or all the above factors in his rates 
including also the factors like age of machines, types of AMC, Working Environment, furniture, 
equipments etc. installed in ILS campus.  No compensation will be given on account of ignorance of any 
of the factors during execution of the works.  
  

4.2  The bidder and any of his personnel or agents will be granted permission by the ILS to enter upon their 
premises and lands for the purpose of such inspection, but only upon the express condition that the bidder, 
his personnel and agents will release and indemnify the ILS their personnel and agents from and against all 
liabilities in respect thereof and will be responsible for personal injury (whether fatal or otherwise), loss of 
or damage to property and any other loss, damage, costs and expenses however caused which but for the 
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exercise of such permission would not have arisen.  
  
4.3   Before submitting a bid, the Bidder will be deemed to have satisfied himself by actual inspection of the site 

and locality of the works, that all conditions liable to be encountered during the execution of the works are 
taken into account and that the rates the bidder enters in the bid forms are adequate and all-inclusive for the 
completion of work to the entire satisfaction of ILS  

 
5.0 RATES AND PRICES  
  
5.1  The bidders shall quote their rates for all items described in the Bill of quantities. Items against which no 

rate or price is entered by the bidder will not be paid by the ILS when executed and shall be deemed to be 
covered by the other rates and/or prices quoted in the bill of quantities.   
  

5.2   The bidder should quote their rates in figures as well as in words. In case of discrepancies between the unit 
rates quoted in figures and in words, the unit rates quoted in words shall prevail.  

  
5.3  The amount for each item should be worked out and the requisite totals given. In case of discrepancy 

between the unit rate and the total amount derived from multiplication of unit rate and the quantity, the unit 
rate as quoted will govern and the total amount will be corrected.  

 
5.4  The bidders are not permitted to quote their rates in units other than the units mentioned in the bid 

documents against the individual items.  In case the rates are quoted in units other than the units mentioned 
in the bid documents, the units mentioned by the bidder shall be ignored and the units mentioned in the bid 
documents will be deemed to apply for evaluation of the bid as well as the execution of the item.   
  

5.5  The rates shall be quoted only on the proper form of the bid and each page of the Bill of Quantities shall be 
signed. Any cutting or over-writing shall be authenticated by original signature and stamp.  

  
5.6  While quoting the rates in the Bill of Quantities the word ‘only’ should be written closely following the 

amount and it should not be written in the next line. No gap should be left. Space if any left after writing 
word ‘only’ shall be strike out.   

  
5.7  Tendered rates must be inclusive of all taxes, duties and levies, payable under the respective statutes. 

However, pursuant to the Constitution (Forty six Amendment) Act, 1982, if any new tax or 
increase/decrease in  tax(except service tax)  or levy is imposed by the statute, after the date of receipt of 
tenders, and the contractors thereupon necessarily and properly pay such taxes / levies, the contractor shall 
be reimbursed the amount so paid on production of proof of payment, provided such payment, if any is not 
in the opinion of ILS (whose decision shall be final and binding) attributable to delay in execution of work 
within the control of the contractor. ILS will have no liability whatsoever on any account to pay any taxes, 
levies, duties etc. levied by Central / State Govt. pertaining to execution of the work. The running bill will 
be paid to the contractor on quarterly basis subject to satisfactory performance (maintenance) 
during the said period.  

 
5.8  The rates for all items of work shall, unless clearly specified, otherwise include cost of all labour, material 

and other inputs involved in the execution of the item.  
  
5.9  The rates quoted by the bidders shall be fixed. No compensation on any account shall be paid to the 

contractors e.g. due to delay in handing over the site, interruption in the work due to any reason (other than 
those occurring due to war-like situations), reduction in quantities and/or reduction in scope of work.  

  
5.10  Under Section 194-C of the income Tax Act, 1961 deduction of Income Tax will be made from the sums 

paid for carrying out the work under this contract as per the prevailing law.  
  
5.11  The Bidder/s shall not increase his/their rate/s in case of negotiation, Negotiations shall not amount to 

cancellation or withdrawal of original offer and incase negotiations fail rates originally quoted will be 
binding on the bidder(s).  
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5.12      The bidder/s shall submit an analysis of rates if called upon to do so.   
 
 
6.0  SUBMISSION AND OPENING OF BIDS.  
   
6.1  Bids complete in all respects shall be received in the office of DIRECTOR ILS, BHUBANESWAR up to 

the date and time mentioned in the NIT.  
 
6.2  The bidders shall seal the tender in three envelops duly marking the Envelops as under:-  

I. First envelop shall be marked as “Cost of Tender Paper and EMD”. 
ii. Second Envelop shall be marked as “Technical Bid”  

iii. Third envelop will contain the “Price Bid”. 
 

All the above mentioned envelopes shall be in a separate envelop and super scribed with the following 
details and addressed to DIRECTOR, INSTITUTE OF LIFE SCIENCE, NALCO SQUARE, 
BHUBANESWAR, 751023. 
 

a. Tender for “-------------“ (Name of work)  
b. Name & address of the bidder “----------------“ 
c. Not to be opened before date.   

 
6.3    No bid shall be accepted unless it is properly sealed.  
 
6.4   Bid Box for the work shall be sealed at the time fixed in NIT on the date of receipt and no bid shall be 

accepted afterwards. The bids that have not been submitted up to or before the stipulated time and date of 
receipt shall not be considered and therefore deemed to be rejected. Such bids shall be returned to the 
bidder un-opened.  

  
6.5 Opening of bids:  

a. Envelop No. 1 will be opened first to see of the required EMD and cost of tender paper if down 
loaded  has been deposited in a proper manner , if not the technical bid shall not be opened & shall 
not be considered.  

b. The technical bid (Envelope No. 2) containing pre-qualification criteria will be opened at time and 
date mentioned in the NIT in the office of ILS in the presence of bidders or their authorized 
representatives who choose to be present. Tenderers whose Technical bids are not found acceptable 
will be advised of the same indicating the dates when they can attend the office to collect their 
Earnest money document and Financial bid which will be returned unopened.  

c. Tenderers whose Technical bids are found acceptable will be separately advised the date and time 
when the financial bid will be opened and the place     where they will be opened   

  
  
7.0  PROCESS TO BE CONFIDENTIAL  
  
7.1  After the public opening of bids, the information relating to the examination clarifications, evaluation and 

comparison of bidders and recommendations concerning the award of contract shall not be disclosed to 
the bidders or other persons concerned with such process until the award of the contract to the successful 
bidder has been announced.  

  
7.2  Any effort by a bidder to influence ILS personnel or representatives on matters related to the bid under 

study in the process of examination, clarification, evaluation and comparison of bids and in decisions 
concerning award of contract, may result in the rejection of his bid.  

  
7.3  If a bidder expires after the submission of his bid or after the acceptance of his bid, ILS shall deem such 

bid as cancelled. If a partner of a firm expires after the submission of their bid or after the acceptance of 
their bid, the ILS shall deem such bid as cancelled, unless the firm retains its character.   
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8.0  AWARD OF CONTRACT  

  
8.1  ILS reserve the right to reject lowest or any other bid or all the bids without assigning any reason 

whatsoever and to annul the bidding process at any time prior to award of contract, without thereby 
incurring any liability to the affected bidder or bidders for ILS action.  

  
8.2  Bidders must quote for all the services listed in the “Spectrum of services”. ILS reserves the right of 

accepting the whole or any part of bid or split up the work amongst more than one bidder without 
assigning any reason whatsoever and the bidder(s) shall be bound to perform the same at the rates quoted.   

  
8.3  Prior to expiry of the period of Bid validity prescribed by ILS, ILS will notify the successful bidder by 

post/courier or Fax to be confirmed in writing that his bid has been accepted. This letter hereinafter called 
the Letter of Acceptance/Letter of Award shall constitute a part of contract.  

 
8.4   On acceptance of the bid, the name of the accredited representative(s) of the contractor who would be 

responsible for taking instructions from the Engineer-in-charge shall be communicated to the Engineer-in-
charge.   

 
8.5   The bidder whose bid is accepted shall be required to submit non-judicial stamp papers of appropriate 

value (without extra cost to ILS) in his name for payment of stamp duty as per the provision of Indian 
Stamp Act within 7 days of the date of issue of Letter of Acceptance/Letter of Award and shall be 
required to appear at the office of the ILS in person, or through a duly authorized representative to 
execute the contract documents/agreement within 15 days after receipt of the notice for signing the 
Contract Agreement (Annexure-I). No payments shall be released to the contractor until the agreement is 
signed. Failure to do so shall constitute a Breach of the agreement effected by the acceptance of the tender 
in which case the Earnest Money accompanying the tender shall be forfeited by the ILS as liquidated 
damages for such default.  

  
8.6  In the event of any bidder whose bid is accepted shall refuse to execute the contract agreement, the ILS 

may determine that such bidder has abandoned the contract and there upon his bid and the acceptance 
thereof shall be null and void and the ILS shall be entitled to forfeit the earnest money as liquidated 
damages for such default.  

 
 
9.0  COURT'S JURISDICTION   

  
9.1  Any suit or application, arising out of any dispute or difference on account of this bid or any matter in 

relation to the Award of the contract or for the enforcement of Arbitration clause under the Contract, shall 
be filed in a Competent Court at BHUBANESWAR only and no other court of any other District of the 
country shall have any jurisdiction in the matter.  

  
 
10.0  SECRECY OF CONTRACT DOCUMENTS  

  
10.1  The Contract is confidential and must be strictly confined to the Contractor's own use (except so far as 

confidential disclosure to sub-contractors or suppliers if necessary) and for the purpose of the contract.  
 
11.0  GENERAL  

  
11.1  The contractor's operations and proceeding in connection with the works shall at all times be conducted 

during the continuance of contract in accordance with the laws, ordinance, rules and regulations for the 
time being in force and the contractors shall further observe and comply with the bye laws and regulations 
of the Government of India and State Government and of Municipal and other authorities having 
jurisdiction over area involved in connection with the works or site and over operations such as those as 
carried out by the contractor(s) and shall give all notices required by such bye-laws and regulations. The 
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contractor/contractors and his/their workmen shall also comply with the hospital and medical regulations 
in force for the time being.  

 
12.0  DEVIATIONS:  

  
12.1  ILS will entertain no technical or commercial deviations. In case the bidder notes any ambiguity in the bid 

documents, it shall be clarified during the pre-bid meeting. In case any condition is put forth by the bidder 
such bids are liable for rejection.  

  
A categorical confirmation in the form of a certificate as per Proforma – 4 will be furnished by the bidder 
in this respect.  
  

13.0  EVALUATION OF BIDS:  
  
13.1  ILS will determine the substantial responsiveness of each bid with reference to bid terms and conditions. 

For this purpose, a substantially responsive bid is one, which conforms to all the terms and conditions of 
the bid documents without material deviations. Deviations from or objections or reservations to critical 
provisions such as those concerning following will be deemed to be material deviation;  
i. Earnest Money Deposit (EMD).  
ii. Taxes & duties.  
iii. Payment terms.  
iv. Commencement of work.  
v. Security deposit.  
vi. Liquidated Damages.  
vii. Validity of Bid.  
viii. Pre-qualification requirement/criteria  
ix. Spectrum of Services  
x. Frequency of Maintenance  

 
13.2  ILS’s determination of bidder’s responsiveness will be basis of contents of the bid itself without recourse 

to extrinsic evidence. If a bid is not substantially responsive, it would be liable to be rejected and may not 
subsequently be made responsive by the bidder by correction of the non-conformity. All decisions by ILS 
on the evaluation of bids will be final and binding on the Bidders and is not subject to any scrutiny.  
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SECTION-5  
 

BILL OF QUANTITIES  
  

Name of work: Annual Maintenance Contract (AMC) of HVAC & BMS WORKS at Institute of Life Sciences, 
Bhubaneswar. 
 

S.No. Details of Services  Unit  Qty.  Rate (Rs.) in words & 
figures 

Amount  
(Rs.)  

1  
  
  
  
  
  

Non – Comprehensive 
Annual Maintenance 
Contract (AMC) of 33 KV 
substation & PLC operated 
MV panels with demand 
load 1000 KVA:   

      

1st 12 
months 

  

2nd 12 
months 

  

 
 
A 

33 KV Incomer / Outgoing 
VCB panels, PT & 1000 
KVA Transformer (Dry type) 
including protection system 
etc.  
 
 

Month 

3rd 12 
months 

  

1st 12 
months 

  

2nd 12 
months 

 
 
 
 

 

 
 
 
B 

PLC operated MV panel (LT) 
includes ACBs, MCCBs, 
Earthing, Protection system, 
capacitor bank & Lightning 
Arrestors etc.  
 
 

Month  

3rd 12 
months 

  

 Total     

 Rebate if any     

 Net total     

 
Remarks:  The scope of work under each item of BOQ shall be as per detail given under “Spectrum of Services” in 
Clause 3.0 of Section – 1. 

.  
Date--------                                                                              Signature of Authorised                         

Representative of the bidder………….  
Place----------   

Bidder’s Stamp------------  
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Annexure-I  
 

FORM OF AGREEMENT  
(To be executed on non-judicial stamp paper of Rs.100/-)  

  
Agreement No: ____________                 Dated: ______________  

   
THIS AGREEMENT is made on _______ day of ________ (month), _____(year) between ILS., AN 
AUTONOMOUS INSTITUTE OF THE DEPARTMENT OF BIOTECHNOLOGY, GOVT. OF INDIA 
hereinafter called  ILS, (which expression shall, wherever the context so demands or requires, includes their 
successors in office and assigns) on the one part and M/s. __________ hereinafter called the Contractor (which 
expression shall wherever the context so demands or requires, include his/their successors and assigns) on the other 
part.  

  
WHEREAS the ILS is desirous that certain works should be executed viz. (brief description of the 
work).................... and has by Letter of Acceptance dated ______ accepted the tender submitted by the contractor 
for the execution, maintenance and completion  of such works at a total contract price of Rs.----- (Rupees------
only).   

  
Now THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement, words and expressions shall have the same meaning as are respectively assigned to 
them in the conditions of contract hereinafter referred to.  

2. The following documents in conjunction with Addendum/ Corrigendum to Bid Documents shall be 
deemed to form and be read and construed as part of the agreement viz:   

 a. This Form of Agreement  
 b.  The Letter of Award dated ________  
 c.  Priced Schedule (Bill) of Quantities   
 d.  Amendments to Tender Documents  
 e.  Prequalifying Criteria- Section  
 f. Conditions of Contract /  Clauses of Contract  
 g. Notice Inviting Tender and Instructions to bidders- 

   The aforesaid documents shall be taken as complementary and mutually explanatory of one 
another, but in the case of ambiguities or discrepancies, shall take precedence in the order set out 
above.  

3. In consideration of the payment to be made by the ILS to the contractor as hereinafter mentioned, the 
contractor hereby covenants with the ILS to execute, complete and maintain the works in conformity in 
all respects within the provisions of the contract.  

4. The ILS thereby covenants to pay to the contractor in consideration of the execution, completion and 
maintenance of the works at contract price at the time and in the manner prescribed by the contract.   

In WITNESS whereof the parties hereto have caused their respective common seals to be here into affixed (or have 
herewith set their respective hands and seals) the day and year first above written. 

 
SIGNED, SEALED AND DELIVERED BY   

    
M/S.________________ (for contractor)   ______________________(for ILS)  
  
In the capacity of ______________   in the capacity of _________________  
  
On behalf of:  Contractor                                       On behalf of    ILS 
 
In the presence of                                                      In the presence of   
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1. __________________________                    1. _____________________________  
  
 2. __________________________                   2. _____________________________  

                                                               
Proforma - 1  

 
No.          Date: 
 
To, 

  The Director  
  Institute of Life Sciences, 
  NALCO Square, Bhubaneswar 751023 

 
Sub: Letter of submission of Bid  
 
Sir,  
  

1. Having examined the drawings, Conditions of Contract, Specifications, Bill of Quantities etc. incorporated 
in the bid documents for the execution of above work and having visited and examined the site of said 
works, I/we the undersigned, offer to execute the said works in conformity with the said drawings, 
conditions of contract, specifications, bill of quantities etc. for the sum as indicated in the Bill of Quantities 
or such sum as may be ascertained in accordance with the said conditions.  

2. Should this tender be accepted I/we undertake to commence the work within the period  as per date 
specified in the Letter of award  for the said work and further undertake to perform whole of the work 
comprised in the contract for a period of 18 months. I/we agree to abide by this tender for a period of 4 
months from the date of opening of Technical Bid or such extended period as may be mutually agreed as 
prescribed in Instruction to Bidders and shall remain binding upon us and may be accepted at any time 
before the expiry of that period.  

3.  
a. A sum of Rs.60,000( Rs. Sixty thousand )only towards earnest money deposit in the form of 

demand draft/ Pay order bearing no.:……………………………drawn on 

………………………………………………..dated………………….in terms of the Instruction to 

Bidders is enclosed.  

b. Sum of Rs.1000.00 towards cost of tender document if (downloaded) in the shape of Demand draft 

bearing no………………drawn on ………………………… ………………….. 

dated………………………..is enclosed.  

4. Unless and until an agreement is prepared and executed, this bid, together with ILS written acceptance 
thereof, shall constitute a binding contract between us.  

5. We understand that ILS is not bound to accept the lowest or any bid ILS may receive.  
6. Name of the partner/ representative of the firm authorized to sign:  

 
  
  a) ________________________ b) _____________________  

  
Or  
  

Name of persons having power of attorney to sign the contract (certified true copy of the Power of attorney 
should be attached)  

  
Yours faithfully,   
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Signature of the Bidder  
 
Permanent address_________________________________________________  
 
Local Address_____________________________________________________  
  
Note: The contractor is to fill up the blanks in above form before signing & submitting the bid.  
  
 7. This application is made in the full understanding that:   

  
(a) bids by pre-qualified bidders will be subject to verification of all information submitted for pre-

qualification at the time of bidding.  
  

(b) ILS reserve the right to :  
i) Amend the scope and value of any contracts bid under this work.  
ii) Reject or accept any bid, cancel the pre-qualification process and/or bidding process, and 

reject all the bids and   
  

ILS shall not be liable for any such action and shall be under no obligation to inform the bidder of the grounds for 
the 7(b) above.   
  
  

Signature of Authorised Representative of the bidder  
  
Bidder’s Stamp-  
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Proforma – 2  
  

  
Letter for Unconditional acceptance of Bid Conditions  

 
  

No.          Dated  
  
To, 

  The Director  
  Institute of Life Sciences, 
  NALCO Square, Bhubaneswar 751023 

 
Sub: - Unconditional Acceptance of Bid Conditions   
 
 
Sir,  
 

1. I have read and examined all the conditions in the bid documents for the subject work and we hereby 
unconditionally accept the bid conditions entirely for the said work.  

 
2. I/we hereby submit our Bid and undertake to keep it valid for a period of two months from the date of 

opening of Technical Bid.  
  

3. I/we undertake to execute the above items strictly in accordance with the requirements and particulars/ 
Specifications stipulated in the Bid documents.  

  
4. I/we hereby further undertake that during the said period:  

  
a. I/we shall not vary/alter or revoke my/our bid during the validity period of Bid.  

  
b. I/we have quoted for the complete scope of the said work.  

  
c. I/we undertake to abide by the terms and conditions as stipulated in ILS bid documents 

and as amended thereafter.  
 

5. I/we have not enclosed any condition/ deviation to conditions of Bid documents in the Envelope containing 
Price bid.  

  
6. I/we agree that in case of any condition is found to be quoted by us in the Price Bid ,my/our bid will be 

rejected and my earnest money deposit is liable to be forfeited.  
  

7. This undertaking is in consideration of ILS agreeing to open my bid, considering and evaluating the same 
for the purpose of award of work in terms of provisions of Bid documents.  

 
 

Signature of Authorised Representative of the bidder…………………………………………. 
   

Designation ………………………….. 
  

Date…………………………………. 
 

Bidder’s Stamp  
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Proforma - 3  

List of similar works completed during last 3 years 
 

Bidder’s  
Contract Value 
(Rs. In lacs) 

Date of 
 completion 

S. 
No. 

Client’s 
name, 
Address 
& 
contact 
no. 

Name 
of work 

Scope 
of work 

Agreement/ 
Letter of 
Award No. Award-

ed 
Actual 

Locati-
on 

Date 
of 
start As 

per 
LOA 

Actua
l 

Ref to 
 Suppor 
-ting 
 Docum 
-ents 
 submit 
-ted  
by bid 
-der 
 

1 2 3 4 5 6 7 8 9 10 11 12 
            
            
            
            
            
            
            
            

  
1. Note-1: The bidder shall produce an attested copy of the referred completion certificate from the owner 

companies indicating name of work, description of work done by the bidder, date of start, date of 
completion(contractual & actual including extensions if any), value of material supplied free of cost by the 
client. When the owner company is private one, the certificate from the company must be supported by 
TDS certificate issued by the company.  Bidder should be in a position to produce the original certificate, if 
required.  

 
2. Note-2: ILS reserves the right to cross checks the certificate(s) directly with the issuing authority 

/authorities/clients or any other firm/ party.  
 

3. Note-3: Information must be furnished on only works carried out by the bidder in his firm’s own name. 
Works carried out as a partner in joint venture shall not be included in this Performa.  

  
4. Note-4:  The bidder shall number the pages of the documents submitted by him against Pre-qualification 

requirements/Criteria and such reference number of relevant completion certificate(s) against completed 
work(s) if any shall be indicated under Column.no.11 of above table.   

                                                                                                  
  
  

Signature of Authorised Representative of the bidder……………….……….  
                                                        
 

Bidder’s Stamp                              
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Proforma - 4 
  
  

Proforma for submission of past Contractual Performance/Declaration by the bidder  
  

(Affidavit on non-judicial stamp paper of Rs.10/- duly attested by Notary/Magistrate) 
  
This is to certify that we, M/s _______________________________________, in submission of this offer confirm 
that:  
  
  

1. We have not made any misleading or false representation in the forms, statements and attachments in proof 
of the qualification requirements.  

2. We do not have records of poor Performance such as abandoning the work, not properly completing the 
contract, inordinate delays in completion, litigation history or financial failures etc.  

3. Our Business has never been banned with us by any Central/State Govt. department/Public sector 
Undertakings or Enterprises of Central/ State Govt.  

4. We have submitted all the supporting documents and furnished the relevant details as per the prescribed 
format.  

5. The information and documents submitted with the tender by us are correct and we are fully responsible for 
correctness of the information and documents submitted by us.  

6. We have not submitted fraudulent document/ information either in present or past tenders.  
 

  
  
  

Signature of Authorized Representative of the bidder  
  
                                                       Bidder’s Stamp  
  
 
 
 
 
 
 
 
 
 
 


